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F.1 PERIOD OF PERFORMANCE 

 
(a) The Period of Performance of this contract includes: 
 

(1) Contract Transition Period – A 90-day period for transition of work from the 
existing Portsmouth DOE contractor(s).  If necessary, the Contracting Officer 
(CO) may direct a change in the contract transition period;  

 
(2) Base Period – Five (5) year performance period (estimated to be October 1, 2009, 

through September 30, 2014); and 
 
(3) Option Period (if exercised) – The option contract period, if exercised, shall 

extend the term of the contract from the end of the base contract period for a 
period of five (5) years in accordance with the Section I clause entitled “Option to 
Extend the Term of the Contract.” 

 
(b) The maximum period of performance for the contract (including the contract transition 

period), if extended beyond the base period of the contract, shall not exceed ten (10) 
years plus the time allotted for the contract transition period, unless the CO authorizes 
continuing services in accordance with Section I clause, entitled FAR 52.217-8, Option 
to Extend Services. 

 
 
F.2 PRINCIPAL PLACE OF PERFORMANCE 
 
The principal place of performance of this contract is the Portsmouth Site, near Piketon, Ohio, 
and other facilities as directed by the CO. 
 
 
F.3 FAR 52.242-15, STOP-WORK ORDER (AUG 1989) -- ALTERNATE I (APR 1984)  
 
(a) The Contracting Officer may, at any time, by written order to the Contractor, require the 

Contractor to stop all, or any part, of the work called for by this Contract for a period of 
90 days after the order is delivered to the Contractor, and for any further period to which the 
parties may agree.  The order shall be specifically identified as a stop-work order issued 
under this clause.  Upon receipt of the order, the Contractor shall immediately comply with 
its terms and take all reasonable steps to minimize the incurrence of costs allowable to the 
work covered by the order during the period of work stoppage.  Within a period of 90 days 
after a stop-work order is delivered to the Contractor, or within any extension of that period 
to which the parties shall have agreed, the Contracting Officer shall either:  

 
(1) Cancel the stop-work order; or 
 
(2) Terminate the work covered by the order as provided in the Termination Clause 

of this Contract. 
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(b) If a stop-work order issued under this Clause is canceled or the period of the order or 
any extension thereof expires, the Contractor shall resume work.  The Contracting 
Officer shall make an equitable adjustment in the delivery schedule, the estimated cost, 
the fee, or a combination thereof, and in any other terms of the Contract that may be 
affected and the Contract shall be modified, in writing, accordingly, if: 
 
(1) The stop-work order results in an increase in the time required for, or in the 

Contractor's cost properly allowable to, the performance of any part of this 
Contract; and 
 

(2) The Contractor asserts a claim for the adjustment within 30 days after the end of 
the period of work stoppage; provided that, if the Contracting Officer decides the 
facts justify the action, the Contracting Officer may receive and act upon the 
claim asserted at any time before final payment under this Contract. 

 
(c) If a stop-work order is not canceled and the work covered by the order is terminated for 

the convenience of the Government, the Contracting Officer shall allow reasonable costs 
resulting from the stop-work order in arriving at the termination settlement.  

 
(d) If a stop-work order is not canceled and the work covered by the order is terminated for 

default, the Contracting Officer shall allow, by equitable adjustment or otherwise, 
reasonable costs resulting from the stop-work order. 


